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Activity Type:  Additional Remedial Investigation 

 

Task:  Technical Assistance  

 

 

General Task Description: Due to potential redevelopment and change of land 
use, additional investigation is necessary to modify the existing Record of Decision 
(ROD) for OU2/4 at the Des Moines TCE NPL Site. Due to a possible change in 
part of the cleanup being handled under the removal program instead of the 
remedial program, two tasks have been added to the original SOW. These tasks 
include reformatting the FFS for building demolition into an EE/CA and providing 
an alternate version of the Final Report referencing the EE/CA instead of the FFS. 

 

 

Estimated Completion Date:  7/21/2017 

 

Created On: 6/22/2017 

 

PO:  Debra Dorsey 

 
Task Monitors:  Tonya Howell 
                              

 

Task Codes:  

 

Site/Project Name:  Des Moines TCE Site 

Address:    NA            

City,  State,  Zip:   Des Moines, IA 

                               

Site ID No:  IAD980687933 

 

New Task Order:__________ 

OR 

Amendment to TO#: 0144  

 

Estimated Cost:  See IGCE 

 

 
  



I. INTRODUCTION 

A. PURPOSE 

Under the authority of legislation, Presidential Directives, and promulgated regulations, EPA is responsible 
for protecting human health and the environment. EPA is delegated authority to undertake removal and 
remedial response actions. 

The purpose of this Statement of Work (SOW) is for the contractor to provide EPA with technical support. 
For each assigned task, the contractor shall provide appropriately experienced, trained, and accredited 
personnel with current credentials/certifications as well as all supplies, materials, tools, and equipment 
necessary to complete the job. 

B. SITE BACKGROUND 

 The site background was provided on the original SOW. 

II. TECHNICAL REQUIREMENTS 

 The work described in this SOW is in addition to the original SOW. All terms and conditions in the original SOW 
apply. The only changes are outlined below. 

 Task 1 – Prepare EE/CA Report for Building Demolition    

 A Focused Feasibility Study (FFS) was conducted for the building demolition under this task. EPA is 
currently determining the best path forward for this site, which may include conducting the work under 
the removal program instead of the remedial program. This potential change would require the FFS report 
to be reformatted into an Engineering Evaluation/Cost Analysis (EE/CA) report. In order to have both 
options available to the Superfund program, additional work under this task includes taking the 
information already submitted in the FFS report and reformatting that information into an EE/CA report so 
that both reports are readily available to EPA.  

Task 2 – Prepare a second Final Report  

In addition to the Final Report already submitted to EPA, this task includes the preparation of a second 
alternate version of the Final Report. The second version of the Final Report will need to be prepared so 
that it references the EE/CA report for the Building Demolition (as noted in Task 1) instead of referencing 
the existing FFS report. EPA will need both versions of the Final Report so that the appropriate report will 
be available once a path forward has been determined.      

III. DOCUMENTATION REQUIREMENTS 

In the course of performing tasks identified in this SOW, the contractor shall submit all analyses, options, 
recommendations, reports, and any other work products in draft form for review by the Contracting Officer 
(CO) or the Contracting Officer’s Representative (COR) prior to use or distribution. 

The contractor shall not publish, release, use, or disclose any work product generated under this SOW without 
EPA’s written approval; interpret EPA policies or regulations when conducting any training, seminars, or 
presentations; and/or provide any legal advice or legal interpretations. 

The Government will make all final regulatory, policy, and interpretative decisions resulting from contractor provided 
advice and assistance; and will also make all final decisions regarding compliance determinations, or the violations of 
an order, law, regulation, etc. 

The contractor shall submit documents that demonstrate a good command and correct usage of the English 
language (e.g., discussion of facts flow in a coherent and organized manner); use proper grammar (noun and 



verb tense correspond, etc.); and are free of incomplete sentences and misspelled words. 

For deliverables that contain recommendations, the contractor shall explain or rank policy; explain or rank 
alternative actions; describe procedures used to arrive at recommendations; summarize the substance of 
deliberation; report any dissenting views; and cite sources relied upon. 

Deliverables will generally include sample results, site sketches and a trip report. 

 

Deliverable/Activity  Due Date 

EE/CA Report  7/14/2017 

Final Report  7/21/2017 

 


